

**PATUAKHALI SCIENCE AND TECHNOLOGY UNIVERSITY**

DUMKI, PATUAKHALI-8602

Phone : 04427-56018

Email : pd_fdp@pstu.ac.bd


Memo No: PSTU/PD/fdp(2nd Phase)/GD&WD/2024-2025/1170

Date : 28/05/2025

Invitation for e-Tender

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for the procurement of following Works given below.


SL No.	Tender ID No.	Package no	Name of Works.	Tender last selling Date & Time	Tender Closing Date & Time
1	1113592	PSTU/WD-06/2024-25	Construction of Net House, Glass House and Pot Culture House at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	18-Jun-2025 16:00	19-Jun-2025 13:00
2	1113593	PSTU/WD-23/2024-25	Expansion of External Electrification works at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	25-Jun-2025 16:00	26-Jun-2025 13:00
3	1113594	PSTU/WD-24/2024-25	Construction of 2nd power substation (supply and installation of 2-500 KVA generators including switchgear, transformer, PFI, control panel and relocation of existing 500 KVA generator to newly proposed substation) In/c. Construction of 1-storied Sub-station building at PSTU Campus under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	25-Jun-2025 16:00	26-Jun-2025 13:00
4	1113595	PSTU/WD-25/2024-25	Construction of New Auditorium Building 700 Seats at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	25-Jun-2025 16:00	26-Jun-2025 13:00
5	1113596	PSTU/WD-26/2024-25	Construction of Green Boundary Wall at PSTU Campus under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	25-Jun-2025 16:00	26-Jun-2025 13:00
6	1113597	PSTU/WD-30/2024-25	Construction of RCC & Bituminous carpeting Road with Box culvert at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	25-Jun-2025 16:00	26-Jun-2025 13:00
7	1113598	PSTU/WD-31/2024-25	Construction of Surface Drain at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	18-Jun-2025 16:00	19-Jun-2025 13:00
8	1113599	PSTU/WD-32/2024-25	Supplying, Installation and Commissioning of 2 nos Deep Tube Well with External water Supplying works at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	18-Jun-2025 16:00	19-Jun-2025 13:00
9	1113600	PSTU/WD-33/2024-25	Supplying, Installation and Commissioning of Deep Tube Well with Construction of Surface Drain at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	18-Jun-2025 16:00	19-Jun-2025 13:00
10	1113601	PSTU/WD-34/2024-25	Construction of 05-Storied International Research and Training Institute with 05-Storied Foundation at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	25-Jun-2025 16:00	26-Jun-2025 13:00


28.05.25

SL No.	Tender ID No.	Package no	Name of Works.	Tender last selling Date & Time	Tender Closing Date & Time
11	1113602	PSTU/WD-37/2024-25	Extension and modernization of existing 500 KVA Sub-Station to 1500 KVA Sub-Station In/c. Construction of 1-storied Sub-station building at PSTU Campus under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	18-Jun-2025 16:00	19-Jun-2025 13:00
12	1113603	PSTU/WD-38/2024-25	Construction of Boundary wall for 10-Storied Female Student Hall at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	18-Jun-2025 16:00	19-Jun-2025 13:00
13	1113604	PSTU/WD-39/2024-25	Construction of Boundary wall for Residence of Vice-Chancellor at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	15-Jun-2025 16:00	16-Jun-2025 13:00
14	1113605	PSTU/WD-36/2024-25	Construction of Central Laboratory Building (2-Storied Building with 4-Storied Foundation) at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602	18-Jun-2025 16:00	19-Jun-2025 13:00
15	1120974	PSTU/WD-28/2024-25	Repair and Renovation works of Existing Auditorium Building and Temple at PSTU under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	18-Jun-2025 16:00	19-Jun-2025 13:00
16	1120973	PSTU/WD-01/2024-25	Land development work of Existing different area at PSTU (Part-2) under Further Development of Patuakhali Science and Technology University (2nd phase)- 1st Revised, Dumki, Patuakhali-8602.	18-Jun-2025 16:00	19-Jun-2025 13:00

This is an online tender, where only e-Tenderers will be accepted in the national e-GP portal and no offline / hard copies will be accepted.

To submit e-Tender, registration in the national e-GP system portal ([http : // www.eprocure.gov.bd](http://www.eprocure.gov.bd)) is required. Further information and guidelines are available in the National e-GP System Portal and from e-GP help desk (Email : helpdesk@eprocure.gov.bd)


28.05.2025

Project Director
Further Development of Patuakhali Science and Technology
University(2nd Phase), PSTU, Dumki, Patuakhali.